STATE OF CALI FORNI A

08/ 15/ 06
02-377804
02-PLU-70-R79. 1

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

BI D SUMMARY

I'N PLUVAS COUNTY NEAR BECKWORTH AT
THE LT DAVI S SAFETY ROADSI DE REST

AREA

REHABI LI TATE ROADSI DE REST AREA

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

1, 274, 240. 00

Bl D245
PAGE 1
08/ 16/ 06
CONTRACT CCODE 'C '
33 CONTRACT | TEMS

DEPARTMENT OF TRANSPORTATI ON

FEDERAL AID NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS 290

PERCENT OVER EST 42.11

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

916 652- 3868
00511602
FAX 916 652-3922

PROPGCSALS | SSUED 6 FUND TOTAL HA26 3, 270, 000
NUMBER OF BI DDERS 2 ENG NEERS EST 3, 025, 760. 00 AMOUNT OVER
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D
1 4, 300, 000. 00 2 BRCO CONSTRUCTORS | NC
P O BOX 367
LOOM S CA 95650
2 5, 075, 519. 00 1 TABER CONSTRUCTI ON | NC

925 682-6133
00855768
P O BOX 1309 FAX 925 682-6122

MARTI NEZ CA 94553

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



02- 377804
02-PLU-70-R
08/ 15/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 2

08/ 16/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CAMBLI N STEEL
SACRAMENTO CA

D AND D
SPARKS NV

D L MASONRY
RANCHO CORDOVA CA

ERI C RCSS TI LE
REDDI NG CA

GRI DGEL
SACRAMENTO CA

ROADWAY ELECTRI C
MODESTO CA

ROSCOE
Bl LLI NGS Mr

W C MALONEY
STOCKTON CA

REBAR

PLUMBI NG

MASONRY

CERAM C TI LE

ROCFI NG

ELECTRI CAL

STEEL

DEMOLI TI ON



02- 377804
02-PLU-70-R
08/ 15/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PACE 3
08/ 16/ 06

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

AVERI CAN METAL FABRI CATI ON
MODESTO CA

CHESTER PLUMBI NG
SUSANVI LLE CA

DEVI NCENZI CONCRETE
SANTA ROSA CA

ERI'S ROSS TI LE
REDDI NG CA

JERRY THOVPSON
SAN RAFAEL CA

JOHN JACKSON
SACRAMENTO CA

NEARY LANDSCAPE
COTATI CA

ROADWAY ELECTRI C
MODESTO CA

SOLANO COUNTY ROOFI NG
SUI SUN CA

W C MALONEY
STOCKTON CA

STEEL

PLUMBI NG

CONCRETE

TI LE

PAI NTI NG

MASONRY

LANDSCAPI NG

ELECTRI CAL

ROCFI NG

DEMOLI TI ON



02- 377804 Bl D245

02-PLU-70-R CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
08/ 15/ 06 08/ 16/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00 1, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 5, 000. 00 5, 000. 00
3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 2 500. 00 1, 000. 00
4 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 1, 000. 00 1, 000. 00
5 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 1, 000. 00 1, 000. 00
6 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 1, 000. 00 1, 000. 00
7 150713 REMOVE PAVEMENT MARKI NG M 12 10. 00 120. 00
8 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 11 10. 00 110. 00
9 153215 REMOVE CONCRETE (CURB AND CGUTTER) M 170 30. 00 5, 100. 00
10 153218 REMOVE CONCRETE SI DEWALK %24 630 30. 00 18, 900. 00
11 038140 SALVAGE CONCRETE PI CNI C TABLES EA 5 100. 00 500. 00
12 038141 SALVAGE TRASH RECEPTACLES EA 5 100. 00 500. 00
13 200001 H GHVWAY PLANTI NG LS LUWVP SUM 50, 000. 00 50, 000. 00
14 200101 | MPORTED TOPSO L VB 36 100. 00 3, 600. 00
15 204099 PLANT ESTABLI SHVENT WORK LS LUWVP SUM 5, 000. 00 5, 000. 00
16 208000 | RRI GATI ON SYSTEM LS LUMP SUM 50, 000. 00 50, 000. 00
17 260201 CLASS 2 AGCGREGATE BASE VB 52 100. 00 5, 200. 00
18 390102 ASPHALT CONCRETE (TYPE A) TONN 450 120. 00 54,000. 00
19 (F) 038142 M NOR CONCRETE ( MASONRY BLOCK WWALL) VB 6.3 1, 000. 00 6, 300. 00
20 518201 MASONRY BLOCK WALL MR 13 500. 00 6, 500. 00
21 038143 I NSTALL ENTRY SI GN LS LUWVP SUM 1, 000. 00 1, 000. 00
22 038144 PAI NT CONCRETE SURFACES ( HOPSCOTCH) MR 1.3 200. 00 260. 00
23 038145 I NSTALL | NFORVATI ON DI SPLAYS LS LUWVP SUM 1, 000. 00 1, 000. 00
24 038146 I NSTALL PI CNI C TABLES EA 3 1, 000. 00 3, 000. 00
25 038147 I NSTALL TRASH RECEPTACLES EA 8 500. 00 4, 000. 00
26 038148 I NSTALL STONE FEATURE EA 1 2,310. 00 2,310. 00
27 731502 M NOR CONCRETE (M SCELLANEQUS VB 57 1, 000. 00 57, 000. 00
CONSTRUCTI ON)
28 731512 M NOR CONCRETE M 43 100. 00 4, 300. 00
( EXPOSED AGCREGATE SI DEVWALK)
29 731530 M NOR CONCRETE ( TEXTURED PAVI NG M 12 100. 00 1, 200. 00
30 840515 THERMOPLASTI C PAVEMENT NMARKI NG MR 10 50. 00 500. 00
31 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 480 20. 00 9, 600. 00
32 860401 LI GHTI NG LS LUMP SUM 200, 000. 00 200, 000. 00
33 994650 BUI LDI NG WORK LS LUWVP SUM 3, 800, 000. 00 3, 800, 000. 00

TOTAL 4, 300, 000. 00



02- 377804 Bl D245
02-PLU-70-R SUMMARY OF REMAI NI NG BI DDERS PAGE 5
08/ 15/ 06 08/ 16/ 06
| TEM SECOND
Bl D AMOUNT

1 2,500. 00 2500. 00
2 8, 000. 00 8000. 00
3 1, 500. 00 3000. 00
4 2, 000. 00 2000. 00
5 1, 000. 00 1000. 00
6 5, 000. 00 5000. 00
7 25. 00 300. 00
8 100. 00 1100. 00
9 20. 00 3400. 00
10 27.00 17010. 00
11 100. 00 500. 00
12 100. 00 500. 00
13 55, 000. 00 55000. 00
14 200. 00 7200. 00
15 11, 000. 00 11000. 00
16 123, 000. 00 123000. 00
17 60. 00 3120. 00
18 100. 00 45000. 00
19 1, 900. 00 11970. 00
20 1, 230. 00 15990. 00
21 1, 000. 00 1000. 00
22 230. 00 299. 00
23 500. 00 500. 00
24 200. 00 600. 00
25 100. 00 800. 00
26 500. 00 500. 00
27 700. 00 39900. 00
28 130. 00 5590. 00
29 200. 00 2400. 00
30 50. 00 500. 00
31 8. 00 3840. 00
32 260, 000. 00 260000. 00
33 4,443, 000. 00 4443000. 00
TOT 5, 075, 519. 00



